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Performance Work Statement
NARS2 Contract
EP-C-16-006/ 68HEOC18F0817

A. TITLE: San Juan Watershed Monitoring Program

B. EPA PERSONNEL
Task Order Contracting Officer Representative (TOCOR):

Name: Shera Reems

Office: EPA Region 8, Office of Water Protection
Address: 1595 Wynkoop Street, Denver, CO 80202-1129
Telephone:  303-312-6888

E-mail: reems.shera@epa.gov

Alternate Task Order Contracting Officer Representative (TOCOR):

Name: Forrest John

Office: EPA R6, Water Division

Address: 1445 Ross Avenue, Dallas, TX, 75202
Telephone:  214-665-8368

E-mail: john.forrest@epa.gov

C. ESTIMATED PERIOD OF PERFORMANCE

Base Period: Award Date through January 31, 2019
Option Period 1: February 1, 2019 through January 31, 2020
Option Period 2: February 1, 2020 through January 31, 2021

D. TYPE OF TASK ORDER: Cost plus Fixed Fee (CPFF)

I. BACKGROUND:

As part of the San Juan Watershed Monitoring Program, EPA, in collaboration with the
jurisdictions of Arizona, Colorado, New Mexico, Utah, Navajo Nation, Southern Ute, and Ute
Mountain Ute, are implementing the San Juan Watershed Long-Term Monitoring Plan. The San
Juan Watershed Long-Term Monitoring Plan is designed to:

1. Implement a consistent approach to data collection and assessment of the water quality
conditions in the San Juan Watershed and encompassing rivers (Animas and San Juan
Rivers and Lake Powell);

2. Characterize water and sediment quality under the primary hydrologic regimes of spring
runoff, summer base flow, fall monsoons, and winter low-flow conditions;

3. Share collected water quality data with the public;
4. Communicate to the public the water quality conditions in the San Juan Watershed; and
5. Guide management actions.



The candidate sites are located throughout the San Juan Watershed. EPA, in collaboration with
the jurisdictions, have identified 39 monitoring locations along Cement Creek, Mineral Creek,
the Animas River, the San Juan River, various tributaries and diversion canals, and the Colorado
River immediately below Lake Powell. In collaboration with the jurisdictions, water chemistry
and sediment sampling will occur in the Base Year. This sampling will be conducted at the 39
sampling locations identified in Table 1 for the proposed monitoring parameters and timeline
provided in Table 2, Task 5. In Option Periods 1 and 2 of this performance work statement,
water chemistry and sediment sampling will continue at the 39 sampling locations identified in
Table 1 and for the proposed monitoring parameters and timeline provided in Tables 2 and 3,
Task 5, and include physical habitat and benthic macroinvertebrate sampling at select locations
outlined in in the Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Biology. Option Periods 1 and 2 work is dependent upon WIIN Act

Appropriations.

Table 1 provides a list of sampling locations for the monitoring described in this plan. Figure 2

displays location of each sample site within the San Juan Watershed.

Table 1. List of Sampling Locations

x . . .
o Nominating . Nearby Sampling 5 . . . .
-g Jurisdiction Site ID LB EatiGnE Latitude Longitude Description/Location Site Type
EPA A68 (13.90) ’ Main (above
1 CDPHE 9488 USGS 09358000 (13.90) 37.811202 -107.659167 Animas Above Cement Cement)
EPA M34 . Tributary to
2 CDPHE 9447 USGS 9359010 37.8028 -107.67222 Mineral Creek AES
EPA CC48 (12.54) Cement Creek at Silverton .
3 CDPHE CEM49 USGS 09358550 (12.41) 37.819984 -107.663275 co Main
EPA A72 (16.35)
4 CDPHE 82 USGS 09359020 (16.34) 37.79027 -107.667578 Animas Below Silverton Main
RCWWN 3579 (15.88)
EPA Bakers Bridge (64.02) ; ;
Al Ri t Bak
5 CDPHE 81 EPA GKMO2 (63.83) 37.45844 | -107.7997567 nimas B':;Zr: axers Main
RCWWN 3611 (16.4) g
EPA Rotary Park (94.24)
EPA GKMO5 (96.66) ) ) )
6 CDPHE 9423A USGS GAGE 37.27456333 -107.8842733 Animas River at 9th Street Main
RCWWN 3576 (93.83)
EPA GKMO1 (103.16) Animas River at Southern ;
7 SUIT AR 19-3 (NAR1) CDPHE 9420C (103.16) 37.213842 -107.854161 Ute Tribe AR19-3 Main
8 SUIT NAR 6 37.02342 -107.87387 Main
EPA AR2 7-a (130.65)
Animas River below state
9 NMED 66Animas057.0 line (Estes Arroyo to SUIT
None 36.983263 -107.86758 boundary) Main




Table 1. List of Sampling Locations

x . . %
> Nominating 5 Nearby Sampling 5 . o . .
-g Jurisdiction Site ID Locations Latitude Longitude Description/Location Site Type
Aztec domestic water
10 EPA ADW-022 36.9333 -107.90907 system, Intake Sampling Main
Location
66Animas028.1 Animas River above Estes .
11 NMED EPA ADWO010 (162.87 36.82949 -107.997663 M
(ANIMASAB) ( ) Arroyo, near Aztec amn
12 NMED Animas River at CR 5000 Main
66Animas009.8 EPA MW 020 (178.69) 36.750231 -108.146982 above Farmington
66Animas001.7 USGS 0936500 (192.96) Animas River at Boyd Park ;
13 NMED 36.72303 -108.201611 M
(ANIMASFM) EPA FW040 (190.16) in Farmington amn
Lower valley water users
14 NMED 66SanJual00.2 EPA LVW-020 (196.05) 36.730556 -108.251046 association, Intake Sampling Main
Location
Fruitland Canal @ first
15 NNEPA 10FRUCANAL40 36.73082 -108.25602 bridge downstream from CANAL
None headgate
16 NMED 36.711038 -108.218042 San Juan River above Main
64SanJual01.6 Animas River
NMED 3 ;
17 NNEPA 675anjua096.3 36.73588701 -108.2539868 San Juan River DS of the Main
10SANJUANR37 EPA SILP (196.87) Animas confluence
67S5anJua088.1 SanJ Ri t Li Park
18 NMED an‘ua EPA LVW-030 (204.48) 36722136 | -108.325619 | “on--anhverartionsiar Main
(SJLION) near Kirtland
19 36.695866 -108.1125 Gallegos Canyon at San Juan
NMED 64Galleg000.4 River Tributary to SJ
20 36.75252 -108.24047 La Plata River at Farmington
NMED 67LaPlat002.3 City Park Tributary to SJ
21 36.9289 -108.184698 La Plata River at La Plata,
NMED 67LaPlat024.8 NM Tributary to SJ
22 36.744115 -108.400245 Stevens Arroyo below CR
NMED 67Steven000.7 6100 Tributary to SJ
23 NNEPA 10SANJUANR38 36.7482 -108.41163 San Juan River upstream Main
EPA SJFP (214.43) from PNM fish passage
NNEPA- EPA SJHB (227.66) San Juan River @ the
24 NNEPA 10SANJUANR2S USGS 364446108321510 36.7454628 -108.5378488 bottom of the Hogback fish Main
(227.61) passage
Hogback Canal between
25 NNEPA IOHOGEACKCZ‘ 36.74632 -108.54147 head gate and first waste CANAL
see above way
26 NNEPA 06CHACORIVO4 36.76674 -108.64237 Chaco River near mouth Tributary to SJ
None




Table 1. List of Sampling Locations

x . - %
> Nominating 5 Nearby Sampling 5 . o . .
-g Jurisdiction Site ID Locations Latitude Longitude Description/Location Site Type
San Juan River at Shiprock
27 NNEPA 10SANJUANR36 EPA SISR (246.34) 36.78157 -108.69281 an Juan b“r'izrz L Main
USGS 09368000 (246.12) g
San Juan River 15 miles .
28 NNEPA 10SANJUANR26 EPA SIDS (272.48) 36.89325249 | -108.8785948 : Main
downstream from Shiprock
07MANCOSRIO
29 NNEPA 1 36.98314479 -108.9797495 Mancos River near mouth Tributary to SJ
None
UDEQ 4954000 EPA SJ4C (295.83) .
30 #,\?EE& NNEPA- UMUT SJ-4C (298.49) 37.001755 | -109.032726 +an Jua;nR"’iirgé bsle0 Main
02SANJUANRO6 | USGS 09371010 (298.53) J
San Juan River at McEl
31 NNEPA NNEPA EPA SIME (333.21) 37.215946 | -109.192054 anuan \R/I:;: cHime Main
02SANJUANRO9
UDEQ 4953880
UDEQ NNEPA McEImo Creek at Highway .
32 EPA MECT (332.89 37.21868389 | -109.1904117 Tributary to I
NNEPA 04MCELMOCRO ( ) U262 Xing REARISIO
1
33 NNEPA NNEPA EPA SIMC (345.80) 37.257788 10930975 | (! Jfan Rivé’r e if Main
025ANJUANRO7
Montezuma)
EPA SIMC (345.80)
Mont Creek at U163
34 UDEQ 4953560 NNEPA-02SANJUANRO? 37.272086 | -109.327694 CRESTHINE SR 2 Tributary to I
Xing
(345.80)
UDEQ UDEQ 4953250 San Juan River at Sand
35 NNEPA NNEPA EPA SJBB (377.62) 37.26027863 | -109.6137343 | Island or San Juan at Main
02SANJUANROS BIuff Bridge
UDEQ UDEQ 4953020 Chinle Creek Above
36 NNEPA NNEPA None 37.199119 -109.715572 Confluence with San Juan Tributary to SJ
01CHINLECR27 River
UDEQ 4953000 . .
UDEQ EPA SJIMH (421.33) San Juan River at Mexican ;
37 NNEPA 37.150758 | -109.867672 _ Main
NNEPA OSANJUANRGS | USGS 09379500 (420.92) Hat US163 Xing
38 UDEQ 4952942 EPA SICH (510.74) 37203008 | -110.309621 | SanJuan RiveratClay Hills Main
boat ramp
39 Arizona CGCLR713.70 Boat Ramp 36.921667 | -111.483611 UsGS Gfegei(;z?:ygglo at €O River

Key to jurisdictions: CDPHE = Colorado Department of Public Health and Environment; SUIT = Southern Ute Indian
Tribe; NMED = New Mexico Environment Department; NN = Navajo Nation; UDEQ = Utah Department of

Environmental Quality; Arizona = Arizona Department of Environmental Quality.




Figure 2. Location of sampling sites within the San Juan Watershed.
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The contractor will follow the Long-Term Monitoring Plan and QAPP that was developed under
a separate contract.

In year 1, the contractor will be responsible for working with EPA to develop a standardized
field form for water chemistry and sediment. The contractor shall work with the EPA to ensure that
a unique identifier (site ID) is created. The contractor will be responsible for providing field forms.
Should the contractor be tasked with using an EPA-developed standardized field form for
activities such as physical habitat assessment and benthic macroinvertebrate sampling, EPA will
provide the paper field forms for the specific field activity. The contractor shall submit a pdf of
the form via email to EPA.

As another step in ensuring that all crews consistently apply the field protocols, EPA will arrange
for training in the protocols outlined in the QAPP and an assistance visit (AV) during the crew’s
initial sampling visits. AVs will be conducted by EPA staff who have attended an EPA-



sponsored training or served as trainers. By having AVs early, the crew can incorporate
corrective actions into sampling at the majority of their assigned sites.

I1. PURPOSE

The purpose of this task order is to provide field sampling support to the EPA Office of Water in
implementing the San Juan Watershed Long-Term Monitoring Plan. In particular, the contractor
will schedule and deploy field crews to collect samples and observational data at selected sites in
the San Juan Watershed. The contract field crews shall adhere to strict quality assurance and
quality control (QA/QC) requirements, including attendance at a training provided by EPA; use
of appropriate supplies and equipment; adherence to all shipping and logistical procedures;
participation in quality assurance assistance visits; and adherence to data reporting requirements
and deadlines as outlined in the long-term monitoring plan and QAPP.

III. GOVERNMENT FURNISHED INFORMATION

The EPA TOCOR will provide the following references via email.

e Reference 1: San Juan Watershed: Long-Term Monitoring Plan for Surface Water,
Sediment, and Biology — DRAFT

e Reference 2: Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Surface Water and Sediment (QAPP) — DRAFT

e Reference 3: Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Biology (QAPP) — DRAFT

e Reference 4: NRSA 2013-2014 Field Forms
o For field activities during which EPA National Rivers and Streams Protocols are
employed, such as physical habitat assessment and benthic macroinvertebrate
sampling, , EPA will provide the contractor with paper forms during the task
order’s period of performance. The contractor shall work with the EPA to ensure
that a unique identifier (site ID) is created.

During the period of performance, EPA will provide the contractor with:
e Training for the contractor’s field crews in the summer of 2018 and spring of 2019.

IV.  GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:

1. Deliverables (see Contract PWS B.1)
Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract EP-C-16-0XX". When transmitting deliverables by email, subject headers should

6




include the contract, task order, and deliverable description (e.g., “EP-C-16-0XX TO X: QAPP
Signature Pages”).

All electronic files shall be clearly named using the San Juan Watershed abbreviation, a logical
abbreviation for the name of the document (e.g., QAPP), the contractor name (abbreviated), and
the date of edits to assist in version control (e.g., STW18 QAPP_ XX YYYYMMDD). Final
versions shall be provided to EPA in both the original format (e.g., Word, PowerPoint) and PDF
versions (if necessary, EPA will modify the files to be Section 508 compliant).

Unless specified differently by the EPA TOCOR in technical direction (per Contract Clause
H.12), the contractor shall ensure that documentation is created using Agency standard software
formats (e.g., Microsoft Office) to facilitate EPA use and review.

2, Meetings (see Contract Clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall
refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

V. SCOPE OF WORK

Task 1. Monthly progress reports (See Contract Attachment 3; PWS C.3)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Attachment 3, Reports of
Work. The monthly progress and financial reports shall be broken out by task. The monthly
progress report shall include project status, number of sites sampled (current and cumulative),
identify sites sampled during the reporting period, unexpected problems or concerns, lessons
learned, QA/QC activities, and next steps. The contractor also shall brief the TOCOR on
progress during periodic (e.g., weekly) teleconferences during periods of intense activity.

Deliverables and Schedule under Task 1:

Task Deliverable Due
Progress and financial Monthly
1 reports
Calls with EPA Per technical direction (per Contract
Clause H.12)

Task 2. Quality Assurance (Contract PWS B.2, C.1.g)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:

» The contractor’s customized Quality Management Plan incorporated into this NARS
contract;



» San Juan Watershed Long-Term Monitoring Plan QA documents which document how
quality assurance and quality control will be applied to the collection of environmental
data for the survey. The documents relevant to support in this task order are:

e Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Surface Water and Sediment

¢ Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Biology

e San Juan Watershed: Long-Term Monitoring Plan for Surface Water, Sediment,
and Biology

As demonstration of the contractor’s:
a. Commitment to adhere to the San Juan Watershed QAPPs, the contractor shall:

e Ensure that all sampling personnel have reviewed and understand the
requirements and procedures of the San Juan Watershed QAPPs, and Long-
Term Monitoring Plan, which will be available prior to the field crew training
session. The certification page entitled “Review & Distribution
Acknowledgment and Commitment to Implement” is located in the
introductory section of the QAPPs.

e At a minimum, the following personnel shall sign the certification page for the
QAPPs approved by EPA’s Quality Assurance Officer:

o Contractor’s Task Order Leader

o Contractor’s Quality Assurance Officer,

o The crew leader must provide the signed certification page before the
crew may commence with sampling events.

e At the contractor’s discretion, it may also be appropriate for each field crew
member to sign the certification page and transmit to EPA.

e The contractor’s QAO also shall sign the certification page for each revision
of the QAPP that has been approved by EPA’s QAO.

e If EPA distributes updated versions of the QA documents and states that it
contains a ‘“significant change” relevant to field sampling, the contractor shall
acknowledge, in writing (e.g., Email), that it has received and distributed the
revised QA documents and other documents as necessary to the appropriate
personnel. If any change will impact the scope and/or cost of the task order,
the contractor shall notify the TOCOR and CO immediately.

b. Additional Key Personnel (EPAAR 1552.237-72) field crew leader (Task 7). Ata
minimum, the field crew leader shall have at least three years of experience in leading
field crews; and at least three years of experience in collecting water and sediment
samples and conducting physical habitat sampling from rivers or streams; and experience
collecting flow measurements using handheld flow measuring devices.

c. Permit EPA to perform an AV of its field crews during an early sampling event
(e.g., the first sampling event by a crew, if possible). The contractor shall coordinate
with EPA, or its designee, on an agreed upon date and location for the AV. EPA will
conduct the AV using a checklist provided by EPA, supplemented by photographs if
appropriate (e.g., to record a deviation in methods due to extenuating circumstances).



Although EPA will arrange for the AVs, it is the contractor’s responsibility to ensure that
the contractor field crew is abiding by the requirements and procedures of the QAPP.
Should a new crew leader or crews be assigned to this work, it is the contractor’s
responsibility to reach out to EPA to coordinate with EPA to perform an AV of the new
field crew.

Implementation of QA in performing the other tasks in this PWS, the contractor shall
document its QA activities as follows:

e Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary, except for the
internal distribution list which may be claimed proprietary.

e Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the San Juan Watershed QAPPs, and corrective actions taken. The contractor shall
include the QA report with the monthly progress report. In addition, the contractor
shall immediately bring to the attention of the TOCOR any QA problems that
may affect the conduct of the tasks or the project, with recommendations for
corrective actions.

Commitment to continuous quality improvements, the contractor shall provide summaries
of “lessons learned” based upon its support to the other tasks. EPA will use this
information to improve future monitoring conducted under the San Juan Watershed
Monitoring Program. The contractor shall incorporate EPA comments into revised
versions.

Deliverables and Schedule under Task 2:

Task Deliverable Due
2 Signature page for each version
of QAPP approved by EPA’s
QAO: - No later than 5 working days after

- With contractor’s QAO and receiving the approved QAPP with EPA
Task Order Leader signatures. | QAQO’s signature

- With crew leader signature - At training
Email acknowledgement of QA | No later than 10 working days after
documents with “significant receiving revised QA document
change”

2 Memo with qualifications of With first draft of the schedule for field
field crew members, other than | crew for the schedule outlined in the long-
the field crew leader term monitoring plan. Unless

circumstances change unexpectedly,
qualifications of replacements, except key
personnel, must be submitted at least one




Task

Deliverable

Due

week prior to the sampling event. See key
personnel clause for process for
replacements through a task order
modification.

2 Email with outcome of testing | 5 working days after receiving the first
field forms with any electronic/paper version of field forms. 1-
recommended changes 5 working days after receiving subsequent
(applicable to EPA-provided versions, depending on extent of revision
forms, only) and schedule implications.

2 Access to contractor’s Within 5 working days after receiving
calibration and maintenance technical direction (per Contract Clause
records H.12)

2 Allow access for EPA or its Per technical direction (per Contract
designee to conduct an Clause H.12), based upon scheduling
assistance visit to each field discussions occurring prior to the crews
crew first sampling event

2 Documentation of QA activities | In deliverables

2 Monthly reports of QA With monthly progress report
activities

2 Memorandum 1 with lessons April 15, 2019. Revisions within 5 work

learned for 2018 data collection

days.

Memorandum 2 with lessons
learned for 2019 data collection

April 15, 2020. Revisions within 5 work
days.

Memorandum 3 with lessons
learned in 2020 data collection

April 15, 2021. Revisions within 5 work
days.

Task 3. Field Training

EPA will host a San Juan Watershed training session during the summer of calendar year 2018
and fall of calendar year 2019. For purposes of preparing the proposal response, the contractor
shall use Golden, Colorado as the training site, which is near the Region 8 lab. The fall 2019
training will coincide with the late summer / early fall routine sampling event. The training will
provide detailed instructions on the prescribed sampling methods for the San Juan Watershed
long-term monitoring plan participants. The training may include up to three 2-hour webinars
(e.g., overview and forms) and up to 1 to 2 days of combined classroom and field training. It is
preferable that all crew members participate in training activities, but at a minimum the
contractor shall ensure that the field crew leader participate in a training session unless the EPA
TOCOR issues technical direction (per Contract Clause H.12). The contractor shall report out,
each month, on any associated training costs (e.g., travel and LOE) broken out by training using
the template provided by the EPA TOCOR.
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1. Deliverables and Schedule under Task 3:

Task | Deliverable Due
3 Attend training Prior to first sampling event
3 Report out on costs With monthly progress report

associated with attending
EPA Long-Term Monitoring
Program trainings

Task 4. Pre-Sampling Site Evaluation (See Contract PWS C.1)
Table 1 identifies the sampling sites assigned to the contractor.

As part of the evaluation process, the contractor shall obtain the proper collection permit and/or
landowner permission to sample sites, where necessary. It is imperative for the integrity of this
long-term monitoring program that a thorough effort is made to gain permission to sample sites.
For each field season, the contractor shall provide a summary of the permits that includes the
following information:

. Site ID

. Name of Refuge/Park/Authority

. Agency

. Contact Information (for Agency)
. Date Approved (if available)

. Permit Number

Additionally:

a. Unless directed otherwise by the TOCOR, the field crew shall provide notification to the
TOCOR of a site not sampled and to determine if there is a replacement site.

b. If the land is under control of a Tribe, the contractor shall receive prior approval from the
EPA TOCOR prior to contacting any Tribal representatives or sampling the site.

c. If the permit or any other requirements conflict with the study protocols, the contractor

shall notify the EPA TOCOR who will decide whether the site should be retained or
replaced.

Deliverables and Schedule under Task 4:

Task | Deliverable Due

4 Summary of Permits One month prior to the end of performance for
the base period and OP1, and OP2.
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Task | Deliverable Due
Email identifying Indian Within 2 working days of identification. (This
Tribe ownership of site notification is critical.)
Email describing conflicts Within 2 working days of identification.
with study protocols

Task 5. Schedule (See Contract PWS C.2)

In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

The purpose of the schedule is to ensure that the contractor will sample sites during each of the
hydrologic periods identified by the jurisdictions. See Table 2. Prior to the start of each field
season, EPA will provide details to the contractor regarding any priorities that must be taken into
account in establishing the schedule (number of sites, order of sampling for specific years). As
needed, the TOCOR shall issue technical direction related to this information. The contractor
shall provide the following:

a.

Before the start of each field season, the contractor shall provide EPA with the first draft
with tentative sampling dates and crew assignments for all sites. Throughout the
monitoring schedule, the contractor shall revise the schedule to incorporate the EPA
TOCOR’s technical direction (per Contract Clause H.12) or mitigating factors, including,
but not limited to, weather, field crew changes, and unanticipated delays.

To support EPA’s review of the draft schedule and revisions that affect early season
sampling events, the contractor shall provide a written assessment of the expected
conditions at the sites scheduled to be sampled prior to each hydrologic period sampling
event. Only after receiving technical direction (per Contract Clause H.12) that approves
the draft schedule and any revisions for sampling in May and June, shall the contractor
arrange for travel to sites on the approved list. The contractor is responsible for providing
EPA with a schedule of the sampling locations one week in advance of traveling to the
field to conduct the work. Furthermore, the contractor shall be responsible for providing
notice to jurisdictional authorities within two weeks prior to sampling on applicable
jurisdictional sites. The contractor shall be responsible for providing notice to the lab
within 30 days of the shipment of samples to be analyzed. This includes completing and
submitting the requested forms and information.
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TABLE 2. BASE PERIOD AND OPTION PERIODS 1 AND 2 SAMPLING AND
MONITORING PARAMETERS AND TIMELINE.

SAMPLING AND
MONITORING
SCHEDULE

FEBRUARY
OR MARCH

MAY

JUNE

STORM EVENT
JULY TO SEPT

AUGUST OR
SEPTEMBER|

BASE PERIOD
(AWARD DATE TO
JANUARY 31, 2019)

X (2018)

X (2018)

OPTION PERIOD 1
(FEBRUARY 1, 2019 TO
JANUARY 31, 2020)

X (2019)

X (2019)

X (2019)

X (2019) - NOT
COMPLETED DUE
TO
UNFORESEEABLE
DRY FALL

X (2019)2

OPTION PERIOD 2
(FEBRUARY 1, 2020 TO
JANUARY 31, 2021)

X (2020)

X (2020)

X (2020)

X (2020)

X (2020)2

HYDROLOGIC PERIOD
TO CAPTURE

‘Winter Low
Flow

Spring
Runoff
(Rising
Limb)

Spring
Runoff
(Peak
Limb)

Monsoons

Late Summer
Base Flow

WATER COLUMN -
dissolved and total metals!,
dissolved organic carbon
(DOC), total organic carbon
(TOC), alkalinity, total
suspended solids (TSS),
total and dissolved
hardness, sulfate, chloride

1 event

1 event

1 event

1 event

1 event

SEDIMENT - total
metals', TOC, grain size

1 event

1 event

1 event

1 event

NUTRIENTS — total
nitrogen, total phosphorus

1 event

1 event

1 event

1 event

1 event

BACTERIA —E. COLI

1 event

1 event

1 event

1 event

Animas at Bakers Bridge, McElmo Creek, Chinle, Montezuma, Chaco

River, and Mancos River.

FIELD PARAMETERS |All sampling events will include field parameters (pH, temperature,
dissolved oxygen, specific conductance and turbidity) measured with a data
probe/sonde type instrumentation.

FLOW Provided via the nearest USGS gaging stations. Flow will be collected at

Y Aluminum, antimony, arsenic, barium, beryllium, cadmium, calcium, chromium, chromium II1,
chromium VI, cobalt, copper, iron, lead, magnesium, manganese, mercury, molybdenum, nickel,
potassium, selenium, silver, sodium, strontium, thallium, uranium, vanadium, and zinc

2 In Option Periods 1 and 2, this sampling event will also include physical habitat and benthic
macroinvertebrate sampling at select locations outlined in Appendix A in the Quality Assurance Project
\Plan for the San Juan Watershed: Long-Term Monitoring Plan for Biology. (see Table 3 below)
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Table 3. Sampling and Monitoring Schedule for Option Periods 1 and 2

SAMPLING AND OPTION PERIODS 1 AND 2 (see Table 2 above)

MONITORING SCHEDULE:

HYDROLOGIC PERIOD TO | Base Flow — Late Summer to early Fall (see Table 2 above)

CAPTURE:

BENTHIC 14 Locations. See Table 5 in Quality Assurance Project Plan

MACROINVERTEBRATE for the San Juan Watershed: Long Term Monitoring Plan for
Biology

PHYSICAL HABITAT 13 Locations. See Table 5 in Quality Assurance Project Plan
for the San Juan Watershed: Long Term Monitoring Plan for
Biology

FIELD DOCUMENTATION | 14 Locations. See Table 5 in Quality Assurance Project Plan

& PHOTOGRAPHS for the San Juan Watershed: Long Term Monitoring Plan for
Biology

Biological sampling to occur concurrent with physical-chemical sampling

Deliverables and Schedule under Task 5:

Task | Deliverable Due
5.4 First draft of sampling First draft due April 1, 2018 or later per
schedule technical direction (per Contract Clause H.12).
Revisions per technical direction (per Contract
Clause H.12). Revisions are required until the
field sampling is complete.
5b | Assessment of sites 30 days prior to each field sampling event or
scheduled prior to each later per technical direction (per Contract
sampling event. Clause H.12). Revisions per technical direction
(per Contract Clause H.12)
5.c Notification of site conditions | As soon as possible per availability of phone or
if they are not conducive to email access.
sampling

Task 6. Preparation for Field Sampling (See Contract PWS C.2)

14




In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

The contractor shall prepare for field sampling visits as follows:

a. The contractor shall be responsible for providing consumable materials as described in
the QAPPs and the Standard Operating Procedures. These materials include but are not
limited to sampling containers, and sampling equipment, e.g., filters for dissolved
samples, preservatives, Teflon scoops, shipping materials.

b. The contractor shall be responsible for arranging for and supply vehicles, staff, and all
necessary non-consumable equipment to the field crews including, but not limited to,
boats, safety equipment, multi-probes instrumentation, appropriate devices for electronic
data capture (if applicable), storm water collection equipment such as ISCO samplers,

and GPS devices.

Deliverables and Schedule under Task 6:
Task | Deliverable Due
6.2 Consumable supplies During field sampling visits
6.b Supply equipment During field sampling visits

Task 7. Field Sampling Visits (See Contract PWS C.2)

In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

In Option Period 2, for the routine sampling events planned for May, June, and August or
September, and the stormwater sampling event planned for July to September. the contractor
shall fill three additional pre-labelled 125 mL bottles for unfiltered (total) metals, filtered
(dissolved) metals, and sulfate isotopes.

The contractor shall complete the field sampling visits during the periods identified in Table 2,
unless the EPA TOCOR provides technical direction (per Contract Clause H.12) to sample
outside these time periods. For each field sampling visit, the contractor shall adhere to EPA’s
specified sampling methods outlined in the Quality Assurance/Quality Control requirements
described in the QAPPs and Standard Operating Procedures. The EPA Region 7 and Office of
Research and Development (additional 3 125mL bottles added in Option Period 2) labs will be
responsible for all analysis. As mentioned in Task 8, the contractor will be responsible for
coordinating with the Region 7 and Office of Research and Development -labs and adhering to
their processes. The contractor shall provide the following:

a. To record observations and sample information, the contractor shall use standardized
field forms on paper. The contractor will be responsible for providing field forms.
Should the contractor be tasked with using an EPA-developed standardized field form for
activities such as physical habitat assessment and benthic macroinvertebrate, EPA will
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provide the paper field forms for the specific field activity. If the contractor is using a
hard copy, the contractor shall submit a pdf of the form via email to EPA.

b. Prior to sample shipment, the contractor shall coordinate with the lab conducting the
analysis and obtain information on the chain-of-custody (COC) form provided by the lab.
The contractor then shall ship samples to the analytical laboratory.

Deliverables and Schedule under Task 7:
Task | Deliverable Due

Ta Field Form for approval by Two weeks prior to field sampling
the TOCOR

7.b | Upload/Transmit forms and | As soon as possible (may vary depending on
confirm transmittal/delivery | internet access and requirements in the 2017
was complete FOM).

7.c Ship samples and COC forms | Per QAPP.

Task 8. Post-Sampling Activities

In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

The contractor shall perform any post-sampling requirements specified in permits. The
contractor shall make field crews available to respond to EPA’s post-sampling questions about
the field sampling observations and procedures that might affect the data values and quality. If
questions come from sources other than the EPA TOCOR (e.g., jurisdictions involved in this
effort), contact the EPA TOCOR to coordinate the response or provide a summary by email (e.g.,
if the questions were posed through telephone conversations).

Unless the TOCOR grants an exception, the contractor shall refrain from publishing findings
based upon work conducted under this task order. This restriction shall remain in effect until
EPA provides public access to the data.

Once the EPA Region 7 and Oftice of Research and Development labs haves completed the
analysis, the contractor will receive the lab results in a Microsoft Excel compatible format. The
contractor shall conduct a review of the lab results, coordinate with EPA to share the lab results
with the jurisdictions, and upload the results into the Water Quality Portal via the Water Quality
Exchange. If the lab provides the contractor with lab results in a format not compatible with the
Water Quality Exchange, it will be the responsibility of the contractor to format the data in a
compatible format. The contractor shall be responsible for ensuring that the water chemistry and
sediment data is uploaded into WQX with the following information: Project ID
Animas_SanJuan Watershed; Project Name: Animas San Juan Watershed; and Project
Description: Monitoring performed in the Animas and San Juan Watershed. For all benthic
macroinvertebrate data and physical / habitat data, the contractor shall be responsible for
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coordinating with EPA to have this data uploaded into the National Aquatic Resource Survey IM

database.

Deliverables and Schedule under Task 8:

Task | Deliverable Due

8a Confirmation that actions With monthly progress report
required by permits have
been completed

8b Email responding to data Within 5 working days, if field crew is
questions available. Otherwise, provide email within 5

days with expected response date.

8c Conduct review of the lab Within 15 working days of receiving the file
results from the lab.

8d Coordinate with EPA to Within 5 days of completing the contractor
share lab results with the review
jurisdictions

8e Upload all field in-situ Within 5 days of completing all reviews
surface water measurements,
water chemistry and sediment
chemistry lab results into the
Water Quality Portal

8f Assist EPA to upload habitat | Within 5 days of completing reviews
data into the National
Aquatic Resource Survey
database

Task 9. Meeting Support — Field Demonstration and Presentation

The contractor shall provide support for the Water Resources Research Institute (WRRI) annual

meeting that will focus on the San Juan Watershed Success and Challenges. This support shall

include: participation in planning meetings; develop and deliver a field demonstration of the

water quality and sediment sampling techniques to meeting participants, prepare and deliver a

presentation on the San Juan Watershed monitoring program at the meeting. In addition, the
contractor shall be available to discuss the San Juan Watershed sampling program during a

technical exchange meeting with the states and tribes. This technical exchange will occur the

day before the annual WRRI meeting held in Farmington, NM in June.
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Deliverables and Schedule under Task 9:

Task | Deliverable Due

9 Field demonstration of water | June 2019
quality and sampling
techniques

9 Presentation on San Juan June 2019
Watershed monitoring
program

TRAVEL

This section provides a summary of the travel requirements described in Section V. Assume each
field crew contains 2 members. Here are assumptions to use in costing:

Task V.3 (Training) —
e All key personnel and crew members attend an EPA training prior to starting field
sampling. (Actual training selected after award may differ from those used in this
costing.)

Task V.7 (Sampling) — for every site,

e One field crew of 2 to 4 members travel to the site dependent upon sampling
activity (e.g. benthic macroinvertebrate and physical habitat sampling will require
more than a 2- member crew).

e Total of 39 site visits for each of the hydrological periods with the exception of 15
site visits for the storm event period identified in Table 2.

e Travel costs are minimized to the extent possible (e.g., combining nearby sites
into one trip).

Task V.9 (Meeting Support) —
e One team member will travel to Farmington, NM
VI. Quality Assurance Surveillance Plan (QASP)

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).

Performance Measureable Surveillance Incentives/Disincentives
Requirement Performance Method
Standards

Management and Any issue adversely | EPA TOCOR will | Four or more incidents

Conmunications: impacting project identify unreported | where the contractor:
) schedules, cost, time | issues.
or quality shall be
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Performance Measureable Surveillance Incentives/Disincentives
Requirement Performance Method

Standards
The Contractor shall | brought to the e Does not provide
maintain contact attention of the EPA timely notification;
with the EPA TOCOR: or
TOCOR throughout i) If the contractor e (Created a severe
tﬁe perlforralance :i)f requires EPA adverse situation
the task order an . . i i
shall immediately guldar}ce during a ﬁllaﬁz fzcc)?sldered

) : sampling event, the Y ,

bring potential T — performance and will be
problems to the contact EPA prior to reported as such in the
attention of the EPA letine i CPARS Performance
TOCOR. In cases O KU A Evaluation System under
< here issues ave sampling activities. e cate yf

. gory o
direct impact on i1) If the contractor Management.
field sampling identifies an issue
activities, project that could affect o e Ao
schedtules (.o, mot multiple crews, the incidents where the
each sampling conttactor shall contractor does not meet
event), cost, time, or | contact EPA that the measureable
quality, the day so that direction performance standard
contractor shall can be provided to will be considered
provide options for | all crews in the accept'able performance
EPA's consideration | field. gl Wlu bezeported as
on resolying fhie . such in the CPARS ‘
S0 67 MiEng 13) ; ¢ contra;gtor Performance Evaluation
heirimpacts. ldentities sampling System under the

issues 1{hat are category of

otherwise not Management.

urgent, the

contractor shall

contact EPA within

5 working days.
Completeness: 100% of the samples | 100% of the lab 10 or more incidents
Samples, site §hall be transmit‘ted delivery reports, where the contractor
svalnabion in accordance with | spreadsheets, ‘and does not meet the
spreadsheets, the QAPP protocols ﬁelfl forms will be | measureable ‘
tracking forms and for shlpplng. reviewed by the perfqrmance w111‘ be
completed field Excess‘uve bre‘akage EPA TOCOR at the | considered unsatlsfgctory
sampling data forms or spoilage will end of each performance and will be

count as a failure of | hydrologic reported as such in the

shall be delivered in
accordance with the

sample delivery, if
breakage/spoilage is

sampling to
compare actual

CPARS Performance
Evaluation System under
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Performance
Requirement

Measureable
Performance

Standards

Surveillance
Method

Incentives/Disincentives

requirements of the
QAPP

a result of failing to
follow the QAPP
protocols for

shipping.

No more than 10%
of the spreadsheets
and field sampling
forms shall be
submitted more than
5 working days past
the requirements in
the long-term
monitoring plan. If
the field form or
spreadsheet has not
been completed
correctly, it will be
considered a failure
of completeness.

delivery dates
against the
requirements in the
QAPP and long-
term monitoring
plan.

the category of
Schedule.

Fewer than ten incidents
where the contractor
does not meet the
measureable
performance standard
will be considered
acceptable performance
and will be reported as
such in the CPARS
Performance Evaluation
System.

Cost Management
and Control:

The Contractor shall
monitor, track, and
accurately report
cost and fee
expenditures to EPA
through progress
reports and approved
special reporting
requirements. The
Contractor shall
assign appropriately
leveled and skilled
personnel to all
tasks, practice and
encourage time
management, and
ensure accurate and

The contractor shall
manage costs to the
level of approved
ceiling on the task
order. The
contractor shall
notify the TOCOR,
PO and CO when
75% of the approved
funding ceiling for
the task order is
reached.

The TOCOR will
compare actual
versus projected
expenditures on a
monthly basis (via
meetings, monthly
progress reports &
milestones
established for each
deliverable).

Unsatisfactory rating
under the category of
Cost Control in CPARS
when the contractor does
not meet the measurable
performance standards.

An acceptable rating will
be reported in the
CPARS Performance
Evaluation System under
the category of Cost
Control if the contractor
meets the measureable
performance standards
and accurately reports
the costs.
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Performance Measureable Surveillance Incentives/Disincentives
Requirement Performance Method
Standards
appropriate cost
control.
Technical Effort: No more than 25% 100% of the data Unsatisfactory rating
freviewed and staffing will be | under the category of

Th hall | 9*F ; .
ass? iogltri(c)torri;te? deliverables and reviewed by the Quality in CPARS when
leve%e d EE d £<ille dy data shall require EPA TOCOR to the contractor does not

ereriia] Tl revisions to meet the | identify meet the measurable
E)askS' and abide by requirements. noncompliance performance standards
the contractor’s All of the assigned 1SSUes. during an applicable

QMP, long-term
monitoring plan, and
QAPP.

staff must meet the
requirements in the
long-term
monitoring plan, and
QAPP.

period of performance.
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14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986

The Purpose of this Modification is to:

1. Revise the Performance Work Statement in accordance with the attached Performance Work
Statement to account for work delays due to the Covid-19 Pandemic that resulted in having
to create an Option Period 3 to complete all work;

2. Obligate incremental funding in the (b)(4)

(b)(4) in accordance with the attached Recapitulation sheet; and

. Revise Local Clauses EPA-G-42-101 Contract Administration Representatives.

TOCOR: Shera Reems Max Expire Date: 01/31/2021 InvoiceApprover: Shera Reems Alt Invoice
App: Forrest John

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTACNIC

SENAINRE | g7 /18 /2097

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-C-16-006/68HEQOC18F0817/P00007

PAGE OF

4

NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.

ITEM NO.
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0003

0004

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/20/2018 to 01/31/2021

Change Item 0003 to read as follows (amount shown
is the obligated amount):

Option Period 2: February 1, 2020 through January
31, 2021 |(0)4)
Requisition No: PR-OW-20-00062, PR-OW-20-00176

Accounting Info:
19-E4-87FL-000BL7-2505-2087LE4002-001 BFY: 19
Fund: E4 Budget Org: 87FL Program (PRC): 000BL7
Budget (BOC): 2505 DCN - Line ID: 2087LE4002-001
Funding Flag: Partial

Funded: $0.00

Accounting Info:
19-E4-87FL-000BL7-2505-2087LE4005-001 BFY: 19
Fund: E4 Budget Org: 87FL Program (PRC): 000BL7
Budget (BOC): 2505 DCN - Line ID: 2087LE4005-001
Funding Flag: Partial

Funded: $0.00

Add Item 0004 as follows:

Option Period 3: February 1, 2021 through January
31, 2022 LOE 2363
Requisition No: PR-OW-21-0007%, PR-OW-21-00126

Accounting Info:

20-E4-87FL-000BL7-2505 BFY: 20 Fund: E4 Budget
Org: 87FL Program (PRC): 000BL7 Budget (BOC): 2505
Funding Flag: Partial

Funded: $0.00

Accounting Info:
20-E4-87FL-000BL7-2505-2187LE4001-001 BFY: 20
Fund: E4 Budget Org: 87FL Program (PRC): 000BL7
Budget (BOC): 2505 DCN - Line ID: 2187LE4001-001

Funding Flag: Partial
Funded: |(b)(4)

All other terms and conditions remain unchanged

.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Section A - Solicitation/Contract Form was revised as follows.

EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE CONTRACT.
(APR 1984)

The Government has the option to extend the term of this contract for 3 additional period(s). If more than 60 days
remain in the contract period of performance, the Government, without prior written notification, may exercise this
option by issuing a contract modification. To exercise this option within the last 60 days of the period of
performance, the Government must provide to the Contractor written notification prior to that last 60-day period.
This preliminary notification does not commit the Government to exercising the option. The Government's
estimated level of effort is direct labor hours for the first option period, [(b)(4 for the second and[p)@) [for the
third. Use of an option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period from 07/20/2018 to
01/31/2019 and option periods from 02/01/2019 to 01/31/2020, 02/01/2020 to 01/31/2021 and 02/01/2021
to 01/31/2022.

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of

effort of |(£)4) |for the first option period and a new and separate level of effort of |(b)(4 [for the second
option period and a new and separate level of effort of|(b)4) [for the third option period.

(¢) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and
fixed fee for each option period as follows:

Option 1 | Option 2 | Option 3
. (b)(4)
Estimated cost
Fixed fee
Total | s288.588 | $337.327 | $292,580

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those
amounts will be increased as follows:

Other direct cost item Option 1 Option 2 | Option 3

(b)4)

(End of clause)

Section B - Supplies or Services/Prices was revised as follows.

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE
Option Period 3

(a) The estimated cost of this contract is (b)(4)

b)(4)

—~

(b) The fixed fee is

Page 4



(¢) The total estimated cost and fixed fee is $292,580.00

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE
Option Period 3

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of |(b)(4) is allotted to
cover estimated cost. Funding in the amount of [(b)(4) |is provided to cover the corresponding increment of fixed
fee. The amount allotted for costs is estimated to cover the contractor's performance through 5/5/2021.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-006
TASK ORDER NO. 68HE0C18F0817

Option Period 3 - FROM 02/01/2021 through 01/31/2022

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
P00007 (b)(4) (b)(4) $  75,000.00
Total Funded $ 75,000.00
Total Per Contract $ 292,580.00
Balance Unfunded $ 217,580.00

Section G - Contract Administration Data was revised as follows.
Clause EPA-G-42-101 is incorporated as follows:
Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES
Contract-Level Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:
Shera Reems: Task Order Contracting Officer's Representative
Forrest John: Alternate Task Order Contracting Officer's Representative
Contracting Officials responsible for administering this contract are as follows:
Sandra Stargardt-Licis: Contracting Officer

Amanda Toole: Contracting Officer

Section J - List of Documents, Exhibits and Other Attachments was revised as follows.

‘Attachment Title Date

Number
1 Performance Work Statement PO0007 01/12/2021

Page 5



Performance Work Statement
NARS?2 Contract
EP-C-16-006/ 6SHEO0C18F 0817

TITLE: San Juan Watershed Monitoring Program

B. EPA PERSONNEL

Task Order Contracting Officer Representative (TOCOR):

Name: Shera Reems

Office: EPA Region 8, Office of Water Protection
Address: 1595 Wynkoop Street, Denver, CO 80202-1129
Telephone:  303-312-6888

E-mail: reems.shera@epa.gov

Alternate Task Order Contracting Officer Representative (TOCOR):

Name: Forrest John

Office:_ EPA R6, Water Division

Address: 1445 Ross Avenue, Dallas, TX, 75202
Telephone:  214-665-83368

E-mail: john.forrest@epa.gov

ESTIMATED PERIOD OF PERFORMANCE

Base Period: Award Date through January 31, 2019
Option Period 1: February 1, 2019 through January 31, 2020
Option Period 2: February 1, 2020 through January 31, 2021
Option Period 3: __ February 1, 2021 through January 31, 2022

D. TYPE OF TASK ORDER: Cost plus Fixed Fee (CPFF)

I. BACKGROUND:

As part of the San Juan Watershed Monitoring Program, EPA, in collaboration with the
jurisdictions of Arizona, Colorado, New Mexico, Utah, Navajo Nation, Southern Ute, and Ute
Mountain Ute, are implementing the San Juan Watershed Long-Term Monitoring Plan. The San
Juan Watershed Long-Term Monitoring Plan is designed to:

1.

Ll

Implement a consistent approach to data collection and assessment of the water quality
conditions in the San Juan Watershed and encompassing rivers (Animas and San Juan
Rivers and Lake Powell);

Characterize water and sediment quality under the primary hydrologic regimes of spring
runoff, summer base flow, fall monsoons, and winter low-flow conditions;

Share collected water quality data with the public;

Communicate to the public the water quality conditions in the San Juan Watershed; and
Guide management actions.



The candidate sites are located throughout the San Juan Watershed. EPA, in collaboration with
the jurisdictions, have identified 39 monitoring locations along Cement Creek, Mineral Creek,
the Animas River, the San Juan River, various tributaries and diversion canals, and the Colorado
River immediately below Lake Powell. In collaboration with the jurisdictions, water chemistry
and sediment sampling will occur in the Base Year. This sampling will be conducted at the 39
sampling locations identified in Table 1 for the proposed monitoring parameters and timeline
provided in Table 2, Task 5. In Option Periods 1, 2, and 3 of this performance work statement,
water chemistry and sediment sampling will continue at the 39 sampling locations identified in
Table 1 and for the proposed monitoring parameters and timeline provided in Tables 2 and 3,
Task 5, and include physical habitat and benthic macroinvertebrate sampling at select locations

outlined in in the Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Biology. Option Periods 1, 2 and 3 work is dependent upon WIIN Act

Appropriations.

Table 1 provides a list of sampling locations for the monitoring described in this plan. Figure 2

displays location of each sample site within the San Juan Watershed.

Table 1. List of Sampling Locations

Nominating

Nearby Sampling

x
E Jurisdiction Site ID Locations Latitude Longitude Description/Location Site Type
EPA A68 (13.90) ’ Main (above
1 CDPHE 9488 USGS 09358000 (13.90) 37.811202 -107.659167 Animas Above Cement Cement)
EPA M34 . Tributary to
2 CDPHE 9447 USGS 9359010 37.8028 -107.67222 Mineral Creek P
EPA CC48 (12.54) Cement Creek at Silverton .
3 CDPHE CEMA49 USGS 09358550 (12.41) 37.819984 -107.663275 co Main
EPA A72 (16.35)
4 CDPHE 82 USGS 09359020 (16.34) 37.79027 -107.667578 Animas Below Silverton Main
RCWWN 3579 (15.88)
EPA Bakers Bridge (64.02) ; ;
5 CDPHE 81 EPA GKMO2 (63.83) 37.45844 | -107.7997567 gl ';':’i:r:t Bakees Main
RCWWN 3611 (16.4) €
EPA Rotary Park (94.24)
EPA GKMO5 (96.66) . ) )
6 CDPHE 9423A USGS GAGE 37.27456333 -107.8842733 Animas River at 9th Street Main
RCWWN 3576 (93.83)
EPA GKMO1 (103.16) Animas River at Southern ;
7 SUIT AR 19-3 (NAR1 37.213842 -107.854161 M
(NARL) | ppHE 9420 (103.16) Ute Tribe AR19-3 am
8 SUIT NAR 6 37.02342 -107.87387 Main
EPA AR2 7-a (130.65)
Animas River below state
9 NMED 66Animas057.0 line (Estes Arroyo to SUIT
None 36.983263 -107.86758 boundary) Main




Table 1. List of Sampling Locations

x . . 5
- Nor.nlr.iat.mg Site ID Nearby S:flmplmg Latitude Longitude Description/Location Site Type
£ Jurisdiction Locations
Aztec domestic water
10 EPA ADW-022 36.9333 -107.90907 system, Intake Sampling Main
Location
66Animas028.1 Animas River above Estes .
11 NMED (ANIMASAB) EPA ADWO010 (162.87) 36.82949 -107.997663 Rrroyo, niar Aztec Main
12 NMED Animas River at CR 5000 Main
66Animas009.8 EPA MW 020 (178.69) 36.750231 -108.146982 above Farmington
66Animas001.7 USGS 0936500 (192.96) Animas River at Boyd Park .
13 NMED (ANIMASFM) EPA FW040 (190.16) 3672303 -108.201611 in Farmington Main
Lower valley water users
14 NMED 66SanJual00.2 EPA LVW-020 (196.05) 36.730556 -108.251046 association, Intake Sampling Main
Location
Fruitland Canal @ first
15 NNEPA 10FRUCANAL40 36.73082 -108.25602 bridge downstream from CANAL
None headgate
16 NMED 36.711038 -108.218042 San Juan River above Main
64SanJual0l.6 Animas River
NMED 3 ;
17 NNEPA 67SanJua096.3 36.73588701 -108.2539868 San Juan River DS of the Main
10SANJUANR37 EPA SJLP (196.87) Animas confluence
18 NMED 675anua088.1 | ppn |\\.030 (204.48) 36722136 | -108325619 | Saniuan RiveratLions Park Main
(SJLION) near Kirtland
19 36.695866 -108.1125 Gallegos Canyon at San Juan
NMED 64Galleg000.4 River Tributary to SJ
20 36.75252 -108.24047 La Plata River at Farmington
NMED 67LaPlat002.3 City Park Tributary to SJ
21 36.9289 -108.184698 La Plata River at La Plata,
NMED 67LaPlat024.8 NM Tributary to SJ
22 36.744115 -108.400245 Stevens Arroyo below CR
NMED 67Steven000.7 6100 Tributary to SJ
23 NNEPA 10SANJUANR38 36.7482 -108.41163 San Juan River upstream Main
EPA SJFP (214.43) from PNM fish passage
NNEPA- EPA SJHB (227.66) San Juan River @ the
24 NNEPA 10SANJUANR25 USGS 364446108321510 36.7454628 -108.5378488 bottom of the Hogback fish Main
(227.61) passage
Hogback Canal between
10HOGBACKC4
25 NNEPA 5 36.74632 -108.54147 head gate and first waste CANAL
see above way
26 NNEPA O06CHACORIVO4 36.76674 -108.64237 Chaco River near mouth Tributary to SJ
None




Table 1. List of Sampling Locations

x . . %
- Nor.nlr.iat.mg Site ID Nearby S:flmplmg Latitude Longitude Description/Location Site Type
£ Jurisdiction Locations
27 NNEPA 10SANJUANR36 EPA SISR (246.34) 36.78157 “108.69281 | >aniuan Rb“r’izr Zt Shiprock Main
USGS 09368000 (246.12) g
San Juan River 15 miles .
28 NNEPA 10SANJUANR26 EPA SIDS (272.48) 36.89325249 | -108.8785948 _ Main
downstream from Shiprock
29 NNEPA O7MAN1COSRIO 36.98314479 -108.9797495 Mancos River near mouth Tributary to SJ
None
UDEQ 4954000 EPA SJ4C (295.83) _
UDE San Juan River at US160
30 NNEPC; NNEPA- UMUT SJ-4C (298.49) 37.001755 | -109.032726 an “a)?in Niircao Main
02SANJUANRO6 | USGS 09371010 (298.53) J
31 NNEPA NNEPA EPA SIME (333.21) 37.215946 -109.192054 | Saniuan R\;\‘/’:S':t MeElmo Main
02SANJUANRO9
UDEQ 4953880
UDEQ NNEPA McElmo Creek at Highway .
32 EPA MECT (332.89 37.21868389 | -109.1904117 Tributary to S/
NNEPA 04MCELMOCRO ( ) U262 Xing riutary to
1
33 NNEPA NNEPA EPA SIMC (345.80) 37.257788 -109.30975 & Jupan Rivé’r . Townif Main
02SANJUANRO?
Montezuma)
EPA SIMC (345.80)
34 UDEQ 4953560 NNEPA-02SANJUANRO7 37.272086 | -l09:3z7eos | MontezumacCreekatUlsd | ruu ceaqe)
Xing
(345.80)
UDEQ UDEQ 4953250 San Juan River at Sand
35 NNEPA NNEPA EPA SIBB (377.62) 3726027863 | -109.6137343 | Island or San Juan at Main
02SANJUANROS BIuff Bridge
UDEQ UDEQ 4953020 Chinle Creek Above
36 NNEPA NNEPA None 37.199119 -109.715572 Confluence with San Juan Tributary to SJ
01CHINLECR27 River
UDEQ 4953000 . .
UDEQ EPA SJMH (421.33) San Juan River at Mexican ;
37 NNEPA 37150758 | -109.867672 _ Main
NNEPA SoSANJUANRODS | USGS 09379500 (420.92) Hat US163 Xing
38 UDEQ 4952942 EPA SICH (510.74) 37.293008 110399621 | SaniuanRiverat Clay Hills Main
boat ramp
39 Arizona CGCLR713.70 Boat Ramp 36.921667 | -111.483611 USGS foeesi“::ygglo at €O River

Key to jurisdictions: CDPHE = Colorado Department of Public Health and Environment; SUIT = Southern Ute Indian
Tribe; NMED = New Mexico Environment Department; NN = Navajo Nation; UDEQ = Utah Department of

Environmental Quality; Arizona = Arizona Department of Environmental Quality.

Site 39 was not sampled as part of the fall 2020 water quality and sediment sampling event due to the COVID-19

Pandemic and the need to limit crew times in the field. During Option Period 3, this site will be re-evaluated to

determine continued need and inclusion in future sampling events.




Figure 2. Location of sampling sites within the San Juan Watershed.
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The contractor will follow the Long-Term Monitoring Plan and QAPP that was developed under
a separate contract.

In year 1, the contractor will be responsible for working with EPA to develop a standardized
field form for water chemistry and sediment. The contractor shall work with the EPA to ensure that
a unique identifier (site ID) is created. The contractor will be responsible for providing field forms.
Should the contractor be tasked with using an EPA-developed standardized field form for
activities such as physical habitat assessment and benthic macroinvertebrate sampling, EPA will
provide the paper field forms for the specific field activity. The contractor shall submit a pdf of
the form via email to EPA.



As another step in ensuring that all crews consistently apply the field protocols, EPA will arrange
for training in the protocols outlined in the QAPP and an assistance visit (AV) during the crew’s
initial sampling visits. AVs will be conducted by EPA staff who have attended an EPA-
sponsored training or served as trainers. By having AVs early, the crew can incorporate
corrective actions into sampling at the majority of their assigned sites.

II. PURPOSE

The purpose of this task order is to provide field sampling support to the EPA Office of Water in
implementing the San Juan Watershed Long-Term Monitoring Plan. In particular, the contractor
will schedule and deploy field crews to collect samples and observational data at selected sites in
the San Juan Watershed. The contract field crews shall adhere to strict quality assurance and
quality control (QA/QC) requirements, including attendance at a training provided by EPA; use
of appropriate supplies and equipment; adherence to all shipping and logistical procedures;
participation in quality assurance assistance visits; and adherence to data reporting requirements
and deadlines as outlined in the long-term monitoring plan and QAPP.

III. GOVERNMENT FURNISHED INFORMATION

The EPA TOCOR will provide the following references via email.

e Reference 1: San Juan Watershed: Long-Term Monitoring Plan for Surface Water,
Sediment, and Biology — DRAFT

e Reference 2: Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Surface Water and Sediment (QAPP) — DRAFT

e Reference 3: Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Biology (QAPP) — DRAFT

e Reference 4: NRSA 2013-2014 Field Forms
o For field activities during which EPA National Rivers and Streams Protocols are
employed, such as physical habitat assessment and benthic macroinvertebrate
sampling, , EPA will provide the contractor with paper forms during the task
order’s period of performance. The contractor shall work with the EPA to ensure
that a unique identifier (site ID) is created.

During the period of performance, EPA will provide the contractor with:
e Training for the contractor’s field crews in the summer of 2018 and spring of 2019.

IV. GENERAL REQUIREMENTS

In providing support under the tasks described in Section V, the contractor also shall adhere to
the following general requirements:



1. Deliverables (see Contract PWS B.1)

Memoranda shall be placed on company letterhead and the subject line shall include the phrase
“EPA Contract EP-C-16-0XX". When transmitting deliverables by email, subject headers should
include the contract, task order, and deliverable description (e.g., “EP-C-16-0XX TO X: QAPP
Signature Pages”).

All electronic files shall be clearly named using the San Juan Watershed abbreviation, a logical
abbreviation for the name of the document (e.g., QAPP), the contractor name (abbreviated), and
the date of edits to assist in version control (e.g., STW18_QAPP_ XX_YYYYMMDD). Final
versions shall be provided to EPA in both the original format (e.g., Word, PowerPoint) and PDF
versions (if necessary, EPA will modify the files to be Section 508 compliant).

Unless specified differently by the EPA TOCOR in technical direction (per Contract Clause
H.12), the contractor shall ensure that documentation is created using Agency standard software
formats (e.g., Microsoft Office) to facilitate EPA use and review.

2. Meetings (see Contract Clause C.2)

Contractor personnel shall always identify themselves as contractor employees by name and
organization and physically display that information through an identification badge. Contractor
personnel are prohibited from acting as the Agency’s official representative. The contractor shall

refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

V. SCOPE OF WORK

Task 1. Monthly progress reports (See Contract Attachment 3; PWS C.3)

The contractor shall manage the Task Order (TO) and submit monthly progress and financial
reports prepared and submitted in accordance with the contract clause, Attachment 3, Reports of
Work. The monthly progress and financial reports shall be broken out by task. The monthly
progress report shall include project status, number of sites sampled (current and cumulative),
identify sites sampled during the reporting period, unexpected problems or concerns, lessons
learned, QA/QC activities, and next steps. The contractor also shall brief the TOCOR on
progress during periodic (e.g., weekly) teleconferences during periods of intense activity.

Deliverables and Schedule under Task 1:

Task Deliverable Due
Progress and financial Monthly
1 reports
Calls with EPA Per technical direction (per Contract
Clause H.12)

Task 2. Quality Assurance (Contract PWS B.2, C.1.g)

Quality Assurance (QA) is an important component of EPA’s work to assure that minimum
quality standards are attained. The contractor shall address the QA requirements of this task
order by adhering to the requirements and procedures identified in:



» The contractor’s customized Quality Management Plan incorporated into this NARS

contract;

» San Juan Watershed Long-Term Monitoring Plan QA documents which document how
quality assurance and quality control will be applied to the collection of environmental
data for the survey. The documents relevant to support in this task order are:

e (Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Surface Water and Sediment

e Quality Assurance Project Plan for the San Juan Watershed: Long-Term
Monitoring Plan for Biology

e San Juan Watershed: Long-Term Monitoring Plan for Surface Water, Sediment,
and Biology

As demonstration of the contractor’s:
a. Commitment to adhere to the San Juan Watershed QAPPs, the contractor shall:

Ensure that all sampling personnel have reviewed and understand the

requirements and procedures of the San Juan Watershed QAPPs, and Long-

Term Monitoring Plan, which will be available prior to the field crew training

session. The certification page entitled “Review & Distribution

Acknowledgment and Commitment to Implement” is located in the

introductory section of the QAPPs.

At a minimum, the following personnel shall sign the certification page for the

QAPPs approved by EPA’s Quality Assurance Officer:

o Contractor’s Task Order Leader

o Contractor’s Quality Assurance Officer,

o The crew leader must provide the signed certification page before the
crew may commence with sampling events.

At the contractor’s discretion, it may also be appropriate for each field crew

member to sign the certification page and transmit to EPA.

The contractor’s QAO also shall sign the certification page for each revision

of the QAPP that has been approved by EPA’s QAO.

If EPA distributes updated versions of the QA documents and states that it

contains a “significant change” relevant to field sampling, the contractor shall

acknowledge, in writing (e.g., Email), that it has received and distributed the

revised QA documents and other documents as necessary to the appropriate

personnel. If any change will impact the scope and/or cost of the task order,

the contractor shall notify the TOCOR and CO immediately.

b. Additional Key Personnel (EPAAR 1552.237-72) field crew leader (Task 7). Ata
minimum, the field crew leader shall have at least three years of experience in leading
field crews; and at least three years of experience in collecting water and sediment
samples and conducting physical habitat sampling from rivers or streams; and experience
collecting flow measurements using handheld flow measuring devices.

c. Permit EPA to perform an AV of its field crews during an early sampling event
(e.g., the first sampling event by a crew, if possible). The contractor shall coordinate



with EPA, or its designee, on an agreed upon date and location for the AV. EPA will
conduct the AV using a checklist provided by EPA, supplemented by photographs if
appropriate (e.g., to record a deviation in methods due to extenuating circumstances).
Although EPA will arrange for the AVs, it is the contractor’s responsibility to ensure that
the contractor field crew is abiding by the requirements and procedures of the QAPP.
Should a new crew leader or crews be assigned to this work, it is the contractor’s
responsibility to reach out to EPA to coordinate with EPA to perform an AV of the new
field crew.

Implementation of QA in performing the other tasks in this PWS, the contractor shall
document its QA activities as follows:

e Reports of relevant QA activities in any deliverable. All QA documentation
prepared under the task order shall be considered non-proprietary, except for the
internal distribution list which may be claimed proprietary.

e Monthly reports of QA activities performed during implementation of this task
order. These monthly QA reports shall identify QA activities performed to
support implementation of this task order, problems encountered, deviations from
the San Juan Watershed QAPPs, and corrective actions taken. The contractor shall
include the QA report with the monthly progress report. In addition, the contractor
shall immediately bring to the attention of the TOCOR any QA problems that
may affect the conduct of the tasks or the project, with recommendations for
corrective actions.

Commitment to continuous quality improvements, the contractor shall provide summaries
of “lessons learned” based upon its support to the other tasks. EPA will use this
information to improve future monitoring conducted under the San Juan Watershed
Monitoring Program. The contractor shall incorporate EPA comments into revised
versions.

Deliverables and Schedule under Task 2:

Task Deliverable Due
2 Signature page for each version
of QAPP approved by EPA’s
QAO: - No later than 5 working days after

- With contractor’s QAO and receiving the approved QAPP with EPA
Task Order Leader signatures. | QAQO’s signature

- With crew leader signature - At training

Email acknowledgement of QA | No later than 10 working days after
documents with “significant receiving revised QA document
change”




Task

Deliverable

Due

Memo with qualifications of
field crew members, other than
the field crew leader

With first draft of the schedule for field
crew for the schedule outlined in the long-
term monitoring plan. Unless
circumstances change unexpectedly,
qualifications of replacements, except key
personnel, must be submitted at least one
week prior to the sampling event. See key
personnel clause for process for
replacements through a task order
modification.

Email with outcome of testing
field forms with any
recommended changes
(applicable to EPA-provided
forms, only)

5 working days after receiving the first
electronic/paper version of field forms. 1-
5 working days after receiving subsequent
versions, depending on extent of revision
and schedule implications.

Access to contractor’s
calibration and maintenance
records

Within 5 working days after receiving
technical direction (per Contract Clause

H.12)

Allow access for EPA or its
designee to conduct an
assistance visit to each field
crew

Per technical direction (per Contract
Clause H.12), based upon scheduling
discussions occurring prior to the crews
first sampling event

Documentation of QA activities

In deliverables

Monthly reports of QA
activities

With monthly progress report

Memorandum 1 with lessons
learned for 2018 data collection

April 15, 2019. Revisions within 5 work
days.

Memorandum 2 with lessons
learned for 2019 data collection

April 15, 2020. Revisions within 5 work
days.

Memorandum 3 with lessons
learned in 2020 data collection

April 15, 2021. Revisions within 5 work
days.

Task 3. Field Training: Work Completed. No field training will occur in Option Period 3

EPA will host a San Juan Watershed training session during the summer of calendar year 2018
and fall of calendar year 2019. For purposes of preparing the proposal response, the contractor
shall use Golden, Colorado as the training site, which is near the Region 8 lab. The fall 2019
training will coincide with the late summer / early fall routine sampling event. The training will
provide detailed instructions on the prescribed sampling methods for the San Juan Watershed
long-term monitoring plan participants. The training may include up to three 2-hour webinars
(e.g., overview and forms) and up to 1 to 2 days of combined classroom and field training. It is
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preferable that all crew members participate in training activities, but at a minimum the
contractor shall ensure that the field crew leader participate in a training session unless the EPA
TOCOR issues technical direction (per Contract Clause H.12). The contractor shall report out,
each month, on any associated training costs (e.g., travel and LOE) broken out by training using
the template provided by the EPA TOCOR.

1. Deliverables and Schedule under Task 3:

Task | Deliverable Due
3 Attend training Prior to first sampling event
3 Report out on costs With monthly progress report

associated with attending
EPA Long-Term Monitoring
Program trainings

Task 4. Pre-Sampling Site Evaluation (See Contract PWS C.1)
Table 1 identifies the sampling sites assigned to the contractor.

As part of the evaluation process, the contractor shall obtain the proper collection permit and/or
landowner permission to sample sites, where necessary. It is imperative for the integrity of this
long-term monitoring program that a thorough effort is made to gain permission to sample sites.
For each field season, the contractor shall provide a summary of the permits that includes the
following information:

. Site ID

. Name of Refuge/Park/Authority

. Agency

. Contact Information (for Agency)
. Date Approved (if available)

. Permit Number

Additionally:

a. Unless directed otherwise by the TOCOR, the field crew shall provide notification to the
TOCOR of a site not sampled and to determine if there is a replacement site.

b. If the land is under control of a Tribe, the contractor shall receive prior approval from the
EPA TOCOR prior to contacting any Tribal representatives or sampling the site.

c. If the permit or any other requirements conflict with the study protocols, the contractor

shall notify the EPA TOCOR who will decide whether the site should be retained or
replaced.
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Deliverables and Schedule under Task 4:
Task | Deliverable Due

4 Summary of Permits One month prior to the end of performance for
the base period and OP1, and OP2.

Email identifying Indian Within 2 working days of identification. (This
Tribe ownership of site notification is critical.)
Email describing conflicts Within 2 working days of identification.

with study protocols

Task 5. Schedule (See Contract PWS C.2)

In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

In Option Period 2, due to the COVID-19 pandemic, the contractor was not able to complete the
scheduled May and June routine sampling events, the stormwater sampling event, and the
physical habitat and benthic macroinvertebrate sampling during the fall 2020 water quality and
sediment sampling event.

The purpose of the schedule is to ensure that the contractor will sample sites during each of the
hydrologic periods identified by the jurisdictions. See Table 2. Prior to the start of each field
season, EPA will provide details to the contractor regarding any priorities that must be taken into
account in establishing the schedule (number of sites, order of sampling for specific years). As
needed, the TOCOR shall issue technical direction related to this information. The contractor
shall provide the following:

a. Before the start of each field season, the contractor shall provide EPA with the first draft
with tentative sampling dates and crew assignments for all sites. Throughout the
monitoring schedule, the contractor shall revise the schedule to incorporate the EPA
TOCOR’s technical direction (per Contract Clause H.12) or mitigating factors, including,
but not limited to, weather, field crew changes, and unanticipated delays.

b. To support EPA’s review of the draft schedule and revisions that affect early season
sampling events, the contractor shall provide a written assessment of the expected
conditions at the sites scheduled to be sampled prior to each hydrologic period sampling
event. Only after receiving technical direction (per Contract Clause H.12) that approves
the draft schedule and any revisions for sampling in May and June, shall the contractor
arrange for travel to sites on the approved list. The contractor is responsible for providing
EPA with a schedule of the sampling locations one week in advance of traveling to the
field to conduct the work. Furthermore, the contractor shall be responsible for providing
notice to jurisdictional authorities within two weeks prior to sampling on applicable
jurisdictional sites. The contractor shall be responsible for providing notice to the lab
within 30 days of the shipment of samples to be analyzed. This includes completing and
submitting the requested forms and information.
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TABLE 2. BASE PERIOD AND OPTION PERIODS 1, AND 2, AND 3 SAMPLING AND
MONITORING PARAMETERS AND TIMELINE.

dissolved and

SAMPLING (FEBRUAR MAY JUNE STORM EVENT [AUGUST OR

AND Y OR JULY TO SEPT [SEPTEMBER

MONITORIN MARCH

G

SCHEDULE

BASE X (2018) X (2018)

PERIOD

(AWARD

DATE TO

JANUARY 31,

2019)

OPTION X (2019) X (2019) X (2019) | X (2019) - NOT X (2019)2

PERIOD 1 COMPLETED

(FEBRUARY DUE TO

1,2019 TO UNFORESEEAB

JANUARY 31, LE DRY FALL

2020)

OPTION X (2020) X (2020) X (2020) | X (2020) - NOT X (2020)2

PERIOD 2 COMPLETED ONLY WATER

(FEBRUARY 2020 2020 DUE TO COVID- QUALITY AND

1, 2020 TO SAMPLING [SAMPLING | 19 PANDEMIC SEDIMENT

JANUARY 31, NOT NOT SAMPLING

2021) COMPLETE|COMPLETE COMPLETED. DID

DDUE TO | D DUE TO NOT COLLECT
COVID-19 | COVID-19 PHYSICAL HABITAT
PANDEMIC|PANDEMIC AND BENTHIC
MACROINVERTEBRA
TE SAMPLES

OPTION X (2021) X (2021 X (2021) | X(2021)-NOT X (2021)2

PERIOD 3 COMPLETED

(FEBRUARY DUE TO COVID-

1.2021 TO 19 PANDEMIC

JUNE 30,

p02)

HYDROLOGI|Winter Low([Spring Spring Monsoons Late Summer Base Flow

C PERIOD [Flow Runoff Runoff (Peak

TO (Rising Limb)

CAPTURE Limb)

WATER 1 event 1 event 1 event 1 event 1 event

COLUMN -
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total metals’,
dissolved
organic carbon
(DOC), total
organic carbon
(TOC),
alkalinity, total
suspended
solids (TSS),
total and
dissolved
hardness,
sulfate,
chloride

SEDIMENT —
total metals’,
TOC, grain
size

1 event

1 event

1 event

1 event

NUTRIENTS

— total nitrogen,
total
phosphorus

1 event

1 event

1 event

1 event

1 event

BACTERIA -
E. COLI

1 event

1 event

1 event

1 event

FIELD
PARAMETE
RS

All sampling events will include field parameters (pH, temperature, dissolved oxygen,
specific conductance and turbidity) measured with a data probe/sonde type
instrumentation.

FLOW

Provided via the nearest USGS gaging stations. Flow will be collected at Animas at
Bakers Bridge, McElmo Creek, Chinle, Montezuma, Chaco River, and Mancos River.

' Aluminum, antimony, arsenic, barium, beryllium, cadmium, calcium, chromium, chromium III,
chromium VI, cobalt, copper, iron, lead, magnesium, manganese, mercury, molybdenum, nickel,
potassium, selenium, silver, sodium, strontium, thallium, uranium, vanadium, and zinc

*In Option Periods 1 and 32, this sampling event will also include physical habitat and benthic
macroinvertebrate sampling at select locations outlined in Appendix A in the Quality Assurance Project
Plan for the San Juan Watershed: Long-Term Monitoring Plan for Biology. (see Table 3 below). Due
to the COVID-19 Pandemic the physical habitat and benthic macroinvertebrate sampling was not

completed

Table 3. Sampling and Monitoring Schedule for Option Periods 1, -and-2, and 3

SAMPLING AND
MONITORING SCHEDULE:

OPTION PERIODS 1.2 AND 2-3 (sce Table 2 above)
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HYDROLOGIC PERIOD TO | Base Flow — Late Summer to early Fall (see Table 2 above)

CAPTURE:

BENTHIC 14 Locations. See Table 5 in Quality Assurance Project Plan

MACROINVERTEBRATE for the San Juan Watershed: Long Term Monitoring Plan for
Biology

PHYSICAL HABITAT 13 Locations. See Table 5 in Quality Assurance Project Plan
for the San Juan Watershed: Long Term Monitoring Plan for
Biology

FIELD DOCUMENTATION | 14 Locations. See Table 5 in Quality Assurance Project Plan

& PHOTOGRAPHS for the San Juan Watershed: Long Term Monitoring Plan for
Biology

Biological sampling to occur concurrent with physical-chemical sampling

Deliverables and Schedule under Task 5:

Task | Deliverable Due
S.a First draft of sampling First draft due April 1, 2018 or later per
schedule technical direction (per Contract Clause H.12).
Revisions per technical direction (per Contract
Clause H.12). Revisions are required until the
field sampling is complete.
5b Assessment of sites 30 days prior to each field sampling event or
scheduled prior to each later per technical direction (per Contract
sampling event. Clause H.12). Revisions per technical direction
(per Contract Clause H.12)
S.c Notification of site conditions | As soon as possible per availability of phone or
if they are not conducive to email access.
sampling

Task 6. Preparation for Field Sampling (See Contract PWS C.2)

In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

The contractor shall prepare for field sampling visits as follows:

a. The contractor shall be responsible for providing consumable materials as described in
the QAPPs and the Standard Operating Procedures. These materials include but are not
limited to sampling containers, and sampling equipment, e.g., filters for dissolved
samples, preservatives, Teflon scoops, shipping materials.
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b. The contractor shall be responsible for arranging for and supply vehicles, staff, and all
necessary non-consumable equipment to the field crews including, but not limited to,
boats, safety equipment, multi-probes instrumentation, appropriate devices for electronic

data capture (if applicable), storm water collection equipment such as ISCO samplers,
and GPS devices.

Deliverables and Schedule under Task 6:

Task | Deliverable Due
6.a Consumable supplies During field sampling visits
6.b Supply equipment During field sampling visits

Task 7. Field Sampling Visits (See Contract PWS C.2)

In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

In Option Period 2, for the routine sampling events planned for September/October 2020, as well
as in Option Period 3 for all routine sampling events planned, the contractor shall fill three
additional pre-labelled 125 mL bottles for unfiltered (total) metals, filtered (dissolved) metals
and sulfate isotopes.

The contractor shall complete the field sampling visits during the periods identified in Table 2,
unless the EPA TOCOR provides technical direction (per Contract Clause H.12) to sample
outside these time periods. For each field sampling visit, the contractor shall adhere to EPA’s
specified sampling methods outlined in the Quality Assurance/Quality Control requirements
described in the QAPPs and Standard Operating Procedures. The EPA Region 7 and Office of
Research and Development (additional 3 125mL bottles added in Option Period 2 _and 3) labs
will be responsible for all analysis. As mentioned in Task 8, the contractor will be responsible
for coordinating with the Region 7 and Office of Research and Development labs and adhering
to their processes. The contractor shall provide the following:

a. To record observations and sample information, the contractor shall use standardized
field forms on paper. The contractor will be responsible for providing field forms.
Should the contractor be tasked with using an EPA-developed standardized field form for
activities such as physical habitat assessment and benthic macroinvertebrate, EPA will
provide the paper field forms for the specific field activity. If the contractor is using a
hard copy, the contractor shall submit a pdf of the form via email to EPA.

b. Prior to sample shipment, the contractor shall coordinate with the lab conducting the

analysis and obtain information on the chain-of-custody (COC) form provided by the lab.
The contractor then shall ship samples to the analytical laboratory.
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Deliverables and Schedule under Task 7:
Task | Deliverable Due

Ta Field Form for approval by Two weeks prior to field sampling
the TOCOR

1.b Upload/Transmit forms and As soon as possible (may vary depending on
confirm transmittal/delivery | internet access and requirements in the 2017
was complete FOM).

7.6 Ship samples and COC forms | Per QAPP.

Task 8. Post-Sampling Activities

In Option Period 1, due to an unforeseeable dry fall, the contractor was not able to complete the
scheduled stormwater sampling.

In Option Period 2, due to the COVID-19 pandemic. the contractor was not able to complete the
scheduled May and June routine sampling events, the stormwater sampling event, and the
physical habitat and macroinvertebrate sampling in the fall of 2020.

The contractor shall perform any post-sampling requirements specified in permits. The
contractor shall make field crews available to respond to EPA’s post-sampling questions about
the field sampling observations and procedures that might affect the data values and quality. If
questions come from sources other than the EPA TOCOR (e.g., jurisdictions involved in this
effort), contact the EPA TOCOR to coordinate the response or provide a summary by email (e.g.,
if the questions were posed through telephone conversations).

Unless the TOCOR grants an exception, the contractor shall refrain from publishing findings
based upon work conducted under this task order. This restriction shall remain in effect until
EPA provides public access to the data.

Once the EPA Region 7 and Office of Research and Development labs have completed the
analysis, the contractor will receive the lab results in a Microsoft Excel compatible format. The
contractor shall conduct a review of the lab results, coordinate with EPA to share the lab results
with the jurisdictions, and upload the results into the Water Quality Portal via the Water Quality
Exchange. If the lab provides the contractor with lab results in a format not compatible with the
Water Quality Exchange, it will be the responsibility of the contractor to format the data in a
compatible format. The contractor shall be responsible for ensuring that the water chemistry and
sediment data is uploaded into WQX with the following information: Project ID
Animas_SanJuan_Watershed; Project Name: Animas San Juan Watershed; and Project
Description: Monitoring performed in the Animas and San Juan Watershed. For all benthic
macroinvertebrate data and physical / habitat data, the contractor shall be responsible for
coordinating with EPA to have this data uploaded into the National Aquatic Resource Survey IM
database.
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Deliverables and Schedule under Task 8:

Task | Deliverable Due

8a Confirmation that actions With monthly progress report
required by permits have
been completed

8b Email responding to data Within 5 working days, if field crew is
questions available. Otherwise, provide email within 5

days with expected response date.

8c Conduct review of the lab Within 15 working days of receiving the file
results from the lab.

8d Coordinate with EPA to Within 5 days of completing the contractor
share lab results with the review
jurisdictions

8e Upload all field in-situ Within 5 days of completing all reviews
surface water measurements,
water chemistry and sediment
chemistry lab results into the
Water Quality Portal

8f Assist EPA to upload habitat | Within 5 days of completing reviews
data into the National
Aquatic Resource Survey
database

Task 9. Meeting Support — Field Demonstration and Presentation

The contractor shall provide support for the Water Resources Research Institute (WRRI) annual
meeting that will focus on the San Juan Watershed Success and Challenges. This support shall
include: participation in planning meetings; develop and deliver a field demonstration of the
water quality and sediment sampling techniques to meeting participants, prepare and deliver a
presentation on the San Juan Watershed monitoring program at the meeting. In addition, the
contractor shall be available to discuss the San Juan Watershed sampling program during a
technical exchange meeting with the states and tribes. This technical exchange will occur the
day before the annual WRRI meeting held in Farmington, NM in June.

Deliverables and Schedule under Task 9:

Task

Deliverable

Due

9

Field demonstration of water
quality and sampling
techniques

June 2019
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Task | Deliverable Due
9 Presentation on San Juan June 2019
Watershed monitoring
program
TRAVEL

This section provides a summary of the travel requirements described in Section V. Assume each
field crew contains 2 members. Here are assumptions to use in costing:

Task V.3 (Training) —

e All key personnel and crew members attend an EPA training prior to starting field
sampling. (Actual training selected after award may differ from those used in this
costing.). All training has been completed. No Training will occur in Option
Period 3.

Task V.7 (Sampling) — for every site,

e One field crew of 2 to 4 members travel to the site dependent upon sampling
activity (e.g. benthic macroinvertebrate and physical habitat sampling will require
more than a 2- member crew).

e Total of 39 site visits for each of the hydrological periods with the exception of 15
site visits for the storm event period identified in Table 2_and 14 physical
habitat/biological sampling sites, Task 5. Table 3. Note no storm event sampling
occurred in 2020, and will not occur in 2021.

e Travel costs are minimized to the extent possible (e.g., combining nearby sites
into one trip).

Task V.9 (Meeting Support) —
¢ One team member will travel to -Farmington, NM. This work was completed in
Option Period 1. Participation in this conference will not occur under Option
Period 3.

V1. Quality Assurance Surveillance Plan (QASP)

EPA will judge performance using the following Quality Assurance Surveillance Plan (QASP).
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Performance Measureable Surveillance Incentives/Disincentives
Requirement Performance Method

Standards
Management and Any issue adversely | EPA TOCOR will | Four or more incidents

Communications:

The Contractor shall
maintain contact
with the EPA
TOCOR throughout
the performance of
the task order and
shall immediately
bring potential
problems to the
attention of the EPA
TOCOR. In cases
where issues have a
direct impact on
field sampling
activities, project
schedules (i.e., not
each sampling
event), cost, time, or
quality, the
contractor shall
provide options for
EPA's consideration
on resolving the
issues or mitigating
their impacts.

impacting project
schedules, cost, time
or quality shall be
brought to the
attention of the EPA
TOCOR:

1) If the contractor
requires EPA
guidance during a
sampling event, the
contractor must
contact EPA prior to
completing the
sampling activities.

11) If the contractor
identifies an issue
that could affect
multiple crews, the
contractor shall
contact EPA that
day so that direction
can be provided to
all crews in the

field.

ii1) If the contractor
identifies sampling
issues that are
otherwise not
urgent, the
contractor shall
contact EPA within
5 working days.

identify unreported
issues.

where the contractor:

¢ Does not provide
timely notification;
or
e Created a severe
adverse situation
will be considered
unsatisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of
Management.

Fewer than four
incidents where the
contractor does not meet
the measureable
performance standard
will be considered
acceptable performance
and will be reported as
such in the CPARS
Performance Evaluation
System under the
category of
Management.

Completeness:

Samples, site
evaluation
spreadsheets,
tracking forms and

100% of the samples
shall be transmitted
in accordance with
the QAPP protocols
for shipping.
Excessive breakage

100% of the lab
delivery reports,
spreadsheets, and
field forms will be

reviewed by the
EPA TOCOR at the

10 or more incidents
where the contractor
does not meet the
measureable
performance will be
considered unsatisfactory
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Performance Measureable Surveillance Incentives/Disincentives
Requirement Performance Method

Standards
completed field or spoilage will end of each performance and will be
sampling data forms | count as a failure of | hydrologic reported as such in the

shall be delivered in
accordance with the
requirements of the

QAPP

sample delivery, if
breakage/spoilage is
a result of failing to
follow the QAPP
protocols for
shipping.

No more than 10%
of the spreadsheets
and field sampling
forms shall be
submitted more than
5 working days past
the requirements in
the long-term
monitoring plan. If
the field form or
spreadsheet has not
been completed
correctly, it will be
considered a failure
of completeness.

sampling to
compare actual
delivery dates
against the
requirements in the
QAPP and long-
term monitoring
plan.

CPARS Performance
Evaluation System under

the category of
Schedule.

Fewer than ten incidents
where the contractor
does not meet the
measureable
performance standard
will be considered
acceptable performance
and will be reported as
such in the CPARS
Performance Evaluation
System.

Cost Management
and Control:

The Contractor shall
monitor, track, and
accurately report
cost and fee
expenditures to EPA
through progress
reports and approved
special reporting
requirements. The
Contractor shall
assign appropriately
leveled and skilled
personnel to all
tasks, practice and

The contractor shall
manage costs to the
level of approved
ceiling on the task
order. The
contractor shall
notify the TOCOR,
PO and CO when
75% of the approved
funding ceiling for
the task order is
reached.

The TOCOR will
compare actual
versus projected
expenditures on a
monthly basis (via
meetings, monthly
progress reports &
milestones
established for each
deliverable).

Unsatisfactory rating
under the category of
Cost Control in CPARS
when the contractor does
not meet the measurable
performance standards.

An acceptable rating will
be reported in the
CPARS Performance
Evaluation System under
the category of Cost
Control if the contractor
meets the measureable
performance standards
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Performance Measureable Surveillance Incentives/Disincentives
Requirement Performance Method
Standards
encourage time and accurately reports
management, and the costs.
ensure accurate and
appropriate cost
control.
Technical Effort: No more than 25% 100% of the data Unsatisfactory rating
of reviewed and staffing will be | under the category of

The Contractor shall
assign appropriately
leveled and skilled
personnel to all
tasks; and abide by
the contractor’s
QMP, long-term
monitoring plan, and

QAPP.

deliverables and
data shall require
revisions to meet the
requirements.

All of the assigned
staff must meet the
requirements in the
long-term
monitoring plan, and

QAPP.

reviewed by the
EPA TOCOR to
identify
noncompliance
issues.

Quality in CPARS when
the contractor does not
meet the measurable
performance standards
during an applicable
period of performance.
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US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/20/2018 to 01/31/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Section A - Solicitation/Contract Form was revised as follows.

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE
Option Period 2

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of{(b)(4) is allotted to
cover estimated cost. Funding in the amount of |(b)(4)  [is provided to cover the corresponding increment of fixed
fee. The amount allotted for costs is estimated to cover the contractor's performance through 1/31/20201.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-006
TASK ORDER NO. 68HE0C18F0817

Option Period 2 - FROM 07/20/2018 through 01/31/2021

TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FE
P0O0005 (b)(4) (b)(4) $ 322,281.00
P0O0008 $ (174,534.43)
Total Funded $ 147,746.57
Total Per Contract $ 322,281.00
Balance Unfunded $ 174,534.43

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE
Option Period 3

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of|(P)(4) is allotted to
cover estimated cost. Funding in the amount of|(b)(4) is provided to cover the corresponding increment of fixed
fee. The amount allotted for costs is estimated to cover the contractor's performance through 12/08/20201.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds
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RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-006

FUNDING ACTION
PO0007
PO0008

Total Funded
Total Per Contract
Balance Unfunded

TASK ORDER NO. 68H

EO0C18F0817

Option Period 3 - FROM 02/01/2021 through 01/31/2022

(b)(4)

TOTAL COST

FIXED FEE PLUS FIXED FEE
(b)(4) $ 75,000.00
$  174,534.43

$ 24953443

$  292,580.00

$ 43,045.57
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0000Y See Block 16C PR-OW-21-00735
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US Environmental Protection Agency
26 West Martin Luther King Drive
Mail Code: W1l36
Cincinnati OH 45268-0001
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ESS GROUP, INC.
Attn: ROBERT ERICKSON 9B. DATED (SEE ITEM 11)
10 HEMINGWAY DR # 2
RIVERSIDE RI 02915
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-C-16-006
68HEQC18F0817
10B. DATED (SEE ITEM 13)
CODE 019131986 FACILITY CODE 07/20/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) (b)(4)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-101- Limitation of Funds Notice

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 019131986

The Purpose of this Modification is to:

1) Incrementally fund Option Period 3; and
2) Revise the Limitation of Funds clause for the Option Period 3 in accordance with the
Recapitulation sheets.

All other terms and conditions remain unchanged.

TOCOR: Shera Reems Max Expire Date: 01/31/2022 InvoiceApprover: Shera Reems Alt Invoice
App: Forrest John

LIST OF CHANGES:

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kathleen Rechenberqg

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
LR R
[ h o h P ‘iﬂl—o(-mi;?_/ ol g
' TENAYURL 1 08/24/2021
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET EP-C-16-006/68HEQC18F0817/P00009 2 3
NAME OF OFFEROR OR CONTRACTOR
ESS GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Reason for Modification: Funding Only Action
Total Amount for this Modification: $0.00

New Total Amount for this Version: [(b)(4)

New Total Amount for this Award: [(b)4)

Obligated Amount for this Modification:|(P)4)
New Total Obligated Amount for this Awar

(b)(4)

Incremental Funded Amount changed: |(b)(4)

(b)) |

Contracting Officer changed

from Sandra Stargardt-Licis
to Kathleen Rechenberg
CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this Modification:(bx4)
Incremental Funded Amount changed from

(b)4)

NEW ACCOUNTING CODE ADDED:
Account code:
21-E4-87FL-000BL7-2505-2187LE4004-001
Beginning FiscalYear 21
Ending Fiscal Year

Fund (Appropriation) E4
Budget Organization 87FL
Program (PRC) OOOBL7
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 2187LE4004-001
Quantity: 0

Amount: |(b)(4)

Percents O

Subject To Funding: N
Payment Address:

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/20/2018 to 01/31/2022

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Section B - Supplies or Services/Prices was revised as follows.
1 - Clauses was revised as follows.
Summary of Clause Changes:
Clause EPA-B-32-101 is incorporated as follows:
Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE

(a) Severable services may be incrementally funded. Non-severable services shall not be incrementally funded.
Pursuant to clause 52.232-22/Limitation of Funds, incremental funding in the amount of{(b)(4) |is allotted to
cover estimated cost. Funding in the amount of|(b)(4) iis provided to cover the corresponding increment of fixed
fee. The amount allotted for costs is estimated to cover the contractor's performance through 01/31//2022.

(b) When the contract is fully funded as specified in clause EPA-B-16-102/ Estimated Cost and Fixed Fee, then
clause 52.232-20/Limitation of Cost shall become applicable.

(¢) Recapitulation of Funds

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD
CONTRACT NO. EP-C-16-006
TASK ORDER NO. 68HEOC18F0817
Option Period 3 - FROM 02/01/2021 through 01/31/2022
TOTAL COST
FUNDING ACTION ESTIMATED COST FIXED FEE PLUS FIXED FEE
P00007 b)) ®)@) $ 75,000.00
PO0008 $174,534.43
PO0009 $43,045.57
Total Funded $292,580.00
Total Per Contract $292,580.00
Balance Unfunded $-

Page 1



